

MuseumSoft Iberia SL

Tender: CTTI-2026-5

Serveis de transformacio del sistema de documentacio i gestio de les col·leccions del Sistema de Museus de Catalunya

Envelope: Sobre B — Technical Proposal (Judici de Valor)

Language: English (Prototype)

Status: Synthetic — for evaluation agent testing

MuseumSoft Iberia SL presents this technical proposal for CTTI tender CTTI-2026-5. Our platform, MuseumCore, is a purpose-built SaaS collections management system currently deployed across 14 museum institutions in Spain and Portugal, including 3 with multi-tenancy configurations managing shared thesaurus structures equivalent to the CTTI requirement.

SOLUCIO TECNICA — PROPOSTA DE LA SOLUCIO

General Management and Documentation Functionalities

MuseumCore provides comprehensive collections management covering: full object lifecycle management from acquisition through deaccession; structured cataloguing with configurable field schemas per collection type; provenance and legal status tracking with document attachment; conservation and restoration record management; location and movement tracking with barcode and RFID support; exhibition planning and loan management; and integrated search across all collection entities with multi-criteria filters. All interfaces are available in Catalan, Spanish, and English. SPECTRUM 5.1 compliance is certified for all core cataloguing workflows.

Transversal Functionalities

Multi-tenancy: MuseumCore implements tenant isolation at the database schema level, with configurable shared elements including thesaurus terms, authority files, and classification hierarchies. The MAC, MNAC, mdA, CRBMC, and Servei de Museus institutions can each maintain independent collections while sharing the Material thesaurus as required. Role-based access control is configurable per tenant and per user. REST API with OpenAPI 3.0 specification supports integration with CTTI's existing systems. IIIF Presentation API 3.0 implemented for interoperability with external catalogue aggregators including Europeana and the Catalan cultural heritage portal.

Digital Asset Management (DAM)

Integrated DAM module supports ingestion, storage, processing, and delivery of images, video, audio, and 3D model files. Automatic derivative generation for web and print use cases. Metadata extraction from EXIF, XMP, and IPTC fields on ingest. Rights management module tracks licensing, embargo periods, and usage restrictions per asset. Integration with the collections catalogue is bidirectional: assets are linked to collection objects and searchable from both interfaces. Storage is provided via encrypted S3-compatible object store with EU data residency. Current DAM capacity scales to 500TB per tenant.

MODEL DE GOVERN, METODOLOGIA, PLANIFICACIO, MIGRACIO

Governance Model and Planning

MuseumSoft proposes a four-phase implementation: Phase 1 Launch (8 weeks) — environment provisioning, initial configuration, and stakeholder alignment. Phase 2 Parametrisation (12 weeks) — field schema configuration per institution, thesaurus import and validation, user role configuration. Phase 3 Data Migration (16 weeks) — automated ETL pipeline per source system, parallel validation, sign-off per institution. Phase 4 Go-Live (4 weeks) — phased cutover per institution, hypercare support, handover to operations. Named Project Manager: Anna Bosch, PMP certified, 7 years SaaS implementation in cultural heritage sector.

Data Migration Minimisation

MuseumCore's migration tooling includes native connectors for the DOMUS, TMS, and Argus systems in use across the CTTI museum network. Automated field mapping reduces manual transformation effort. Our migration from the Annex VIII test databases achieved 98.7% record integrity with full multi-tenancy and shared Material thesaurus configuration. Remaining 1.3% relates to legacy multimedia attachments with corrupt headers — flagged in the migration report for manual review.

PROPOSTA DE MODEL DE RELACIO

MuseumSoft proposes a three-tier governance model: Strategic committee (quarterly, CTTI Director and MuseumSoft CEO), Tactical committee (monthly, Project Manager and CTTI service owner), and Operational committee (weekly during implementation, bi-weekly in steady state). A dedicated customer success manager is assigned for the full contract term. Escalation SLA: P1 issues acknowledged within 1 hour and resolved within 4 hours.

MILLORA CONTINUA

MuseumCore follows a continuous delivery model: minor releases every 2 weeks deployed automatically to all tenants with zero downtime; major releases quarterly with 4-week advance notice and optional sandbox preview. The CTTI museum institutions will participate in MuseumSoft's Customer Advisory Board, providing structured input to the product roadmap. Feature requests from Catalan institutions receive priority weighting in our quarterly roadmap planning process.

CAS D'US SOBRE MIGRACIO DE DADES

MuseumSoft completed the Annex VIII practical data migration use case. All six database instances (Art, Historia, Ciencia i Tecnica, MAC, MNAC, CRBMC) were imported into a shared MuseumCore instance configured with tenant isolation per institution. The Art, Historia, and Ciencia i Tecnica databases share the Material thesaurus as specified, with cross-tenant term resolution validated. A 10-minute video demonstration showing the imported data, multi-tenancy configuration, shared thesaurus management, and key interface screens is provided in the enclosed USB drive.

ADVISORY: This document is a synthetic technical proposal generated for evaluation agent testing purposes only. All company names, personnel, certifications, and project references are fictional.