

ColeccioTech Partners SA

Tender: CTTI-2026-5

Serveis de transformacio del sistema de documentacio i gestio de les col·leccions del Sistema de Museus de Catalunya

Envelope: Sobre B — Technical Proposal (Judici de Valor)

Language: English (Prototype)

Status: Synthetic — for evaluation agent testing

ColeccioTech Partners SA submits this proposal for CTTI tender CTTI-2026-5. Our platform CollectSaaS is deployed across 8 museum institutions in Spain. Our strongest capabilities are in DAM integration and continuous delivery, though we acknowledge our multi-tenancy implementation is less mature than our single-tenant deployments.

SOLUCIO TECNICA — PROPOSTA DE LA SOLUCIO

General Management and Documentation Functionalities

CollectSaaS provides standard collections management functionality: object cataloguing with configurable schemas, provenance tracking, conservation record management, location and movement tracking, exhibition and loan management, and multi-criteria search. Interface available in Catalan and Spanish. SPECTRUM 5.0 compliant for core workflows. API access available via REST with JSON-LD responses.

Transversal Functionalities

Multi-tenancy is implemented via row-level security in a shared database schema. Shared thesaurus configuration is supported but requires manual configuration by our implementation team; self-service thesaurus management across tenants is on our roadmap for Q4 2026. Role-based access control is configurable per tenant. Integration with external catalogue systems is available via our webhook API, though native IIIF support is limited to Presentation API 2.1.

Digital Asset Management (DAM)

CollectSaaS integrates with three leading DAM platforms via certified connectors: ResourceSpace, NetX, and Cumulus. For clients without an existing DAM, we offer ResourceSpace as a bundled SaaS option with EU data residency. Automatic derivative generation, rights management, and bidirectional catalogue linkage are all supported through the connector layer. Storage scales to 200TB per deployment.

MODEL DE GOVERN, METODOLOGIA, PLANIFICACIO, MIGRACIO

Governance Model and Planning

Three-phase implementation: Phase 1 Configuration (10 weeks), Phase 2 Migration (14 weeks), Phase 3 Go-Live (6 weeks). Project Manager: Jordi Mas, 5 years SaaS implementation experience, primarily in enterprise document management rather than museum-specific systems. Governance model follows our standard managed service framework with monthly review meetings.

Data Migration Minimisation

Our migration tooling supports CSV and XML import formats compatible with DOMUS export. Custom field mapping is configured during Phase 1. For the Annex VIII test migration, we achieved 94.2% record integrity. Losses relate primarily to complex nested multimedia attachment structures and some legacy character encoding issues in older records. A manual review and correction process is included in the Phase 2 timeline.

PROPOSTA DE MODEL DE RELACIO

ColeccioTech proposes monthly governance meetings during implementation and quarterly in steady state. A named account manager is assigned. P1 escalation acknowledged within 2 hours, resolved within 8 hours. Direct access to development team for critical issues.

MILLORA CONTINUA

CollectSaaS releases major updates quarterly and minor patches monthly. All updates are deployed during maintenance windows with advance notification. Client feedback is collected via an annual satisfaction survey and a community forum. Feature requests are reviewed quarterly and incorporated into the roadmap based on client vote weighting and development complexity.

CAS D'US SOBRE MIGRACIO DE DADES

ColeccioTech completed the Annex VIII practical data migration. All six databases were imported into a CollectSaaS instance. Multi-tenancy is configured with row-level security per institution. The shared Material thesaurus across Art, Historia, and Ciencia i Tecnica databases required manual term harmonisation for 847 conflicting entries. A video demonstration is enclosed showing the imported data and key interface screens.

ADVISORY: This document is a synthetic technical proposal generated for evaluation agent testing purposes only. All company names, personnel, certifications, and project references are fictional.